



CONSTRUCTION WORKS TIMING NOTE:
 THE MECP TIMING WINDOW FOR REDSIDE DACE WILL TAKE PRECEDENCE. WORKS WITHIN THE WETLAND AREAS WITH POTENTIAL IMPACTS TO REDSIDE DACE WILL PLACE BETWEEN JULY 1 AND SEPTEMBER 15.
 DISRUPTION AND ALTERATION TO WETLANDS SHOULD AVOID THE MIGRATORY BREEDING BIRD WINDOW (APRIL-AUGUST) AND AMPHIBIAN BREEDING WINDOW (GENERALLY EARLY APRIL - AUGUST)
 DISRUPTION AND/OR TREE REMOVAL SHOULD ALSO AVOID SENSITIVE TIMES FOR BREEDING BIRDS AND BATS (AVOID TREE REMOVAL BETWEEN EARLY APRIL TO OCTOBER)
 REFER TO DRAWING TMP4 FOR ADDITIONAL INFORMATION ON AREA OF DISTURBANCE AND REMOVALS.

SITE ADDRESS
HUNGRY HOLLOW RAVINE
 WEST BRANCH DRIVE TO 8TH LINE
 8TH LINE TO CEDARVALE
 MAPLE AVE TO PARK AVE
GEORGETOWN ON

LEGEND

FEATURE LABEL
 Name of feature
 BOARDWALK
 30 METRES
 Length of feature

1 Detail Number
 L4 Drawing Number

- A3 Trail Alignment
- Watercourse
- RSD Regulated Habitat
- Meanderbelt
- Wetlands
- Parcel Fabric
- Culvert - C.M.P Culvert 300mm DIA. 4.0m Length with apron ends. Sediment and erosion control for each culvert per L1 detail 4
- Staging Area



NOTICE TO CONTRACTORS
 CONTRACTOR TO BE RESPONSIBLE FOR LOCATION OF ALL EXIST. U/G & OVERHEAD UTILITIES. VARIOUS UTILITIES CONCERNED TO BE GIVEN REQUIRED ADVANCE NOTICE PRIOR TO ANY DIGGING, FOR STAKE OUT.
 ONTARIO ONE CALL WWW.ON1CALL.COM 1-800-400-2255

NO.	DATE	REVISIONS
9	JAN 10, 22	PHASE 2 CVC REVIEW
8	MAY 17, 21	TENDER SET PHASE 1
7	APR 12, 21	REVISED PER CVC COMMENTS
4	FEB 7, 18	REVISED ALIGNMENT
2	SEPT 5, 17	REVISED FOR MNR
1	FEB 23, 15	ISSUED FOR REVIEW

NO. DATE REVISIONS

DRAWN BY: **MT**
 CHECKED BY: **KOWH**

NORTH

CONSULTANT

MUNICIPALITY

REGIONAL MUNICIPALITY OF HALTON
TOWN OF HALTON HILLS
 RECREATION AND PARKS DEPARTMENT
Working Together Working for You

TITLE
HUNGRY HOLLOW TRAIL MNR PERMIT TRAIL ALIGNMENT PH2 REDSIDE DACE HABITAT

DATE: FEB 2015
 SCALE: **1:3000**
 TOWN FILE NO.:
 DRAWING NO.: **A3 - RSD**